
POWER PURCHASE AGREEMENT

by and between

VIRGIN ISLANDS WATER AND POWER AUTHORITY

and

AEG BOVONI POWER, LLC

CLOSING: August 10, 2009

CLOSING SET TABLE OF CONTENTS

1. **Power Purchase Agreement** dated August 10, 2009 by and between Virgin Islands Water and Power Authority and AEG Bovoni Power, LLC.
 - A. **Exhibits**
 - Exhibit A – Description of the Facility, the Site and the Dock Facilities
 - Exhibit A-1 – Facility Drawings and Site Map
 - Exhibit B – Permits and Approvals
 - Exhibit C – Maximum Heat Rate Curves
 - Exhibit D – Fuel Management Services
 - Exhibit E – Form of Subordinated Mortgage
 - B. **Schedules**
 - Schedule 1 – Facility Specifications
 - Schedule 2 – Energy Charges
 - Schedule 3 – Requirements for Commercial Operation Date
 - Schedule 4 – Construction Milestones
 - Schedule 5 – Guaranteed Semi-Annual Output and Minimum Semi-Annual Dispatch
 - Schedule 6 – Metering
 - Schedule 7 – Specifications
 - Schedule 8 – Form of Letter of Credit
 - Schedule 9 – Heat Rate
 - Schedule 10 – RDF Processing Credit
 - Schedule 11 – Insurance Requirements for the Facility
 - Schedule 12 – Scheduling and Dispatch
 - Schedule 13 – Reference Conditions
 - Schedule 14 – Termination Amount
 - Schedule 15 – Fuel Sampling and Testing Procedures
 - Schedule 16 – Buyout Methodology
 - Schedule 17 – Form of Invoice
 - Schedule 18 – Consulting Engineer
 - Schedule 19 – Performance Testing Requirements
 - Schedule 20 – Governmental Incentives

2. **Interconnection Agreement** dated August 10, 2009 by and between Virgin Islands Water and Power Authority and AEG Bovoni Power, LLC.
 - A. **Exhibits**
 - Exhibit A – Description of the Facility, the Site and the Dock Facilities
 - Exhibit B – Preliminary Description and Cost Estimate for Interconnection Facilities and System Upgrade Facilities
 - Exhibit C – Permits and Approvals
 - B. **Schedules**

Schedule 1 – Specifications for Seller’s Interconnection Facilities

Schedule 2 – Electric Energy Specifications

Schedule 3 – Final Interconnection Study Requirements

Schedule 4 – Interconnection Technical Requirements

Schedule 5 – Facilities Payment Calculation

3. **Equity Structuring Agreement** dated August 10, 2009 by and between EIF Alpine, LLC, Virgin Islands Water and Power Authority and Alpine Energy Group, LLC.